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WADSWORTH BROS CONST. CO. 
INC.
1350 E DRAPER PARKWAY
DRAPER,UT 84020

Project No: S-0079(5)0
Project Name: HINCKLEY DRIVE TO SR-108
Desc of Construction: CONSTRUCT NEW ROAD, RAILROAD OVERPASS
Estimate Completion date on or before 
County: WEBER (57)

RALPH L WADSWORTH CONSTR 
CO INC
166 EAST 14000 SOUTH
SUITE 200
DRAPER,UT 84020

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 1,250,000.00 1,242,000.001,242,000.001,250,000.00 1,500,000.00Lump 1,500,000.001
1Public Information Services013150010 5,000.00 15,900.0015,900.005,000.00 10,000.00Lump 10,000.002
1Traffic Control01554000* 160,000.00 303,000.00303,000.00160,000.00 160,000.00Lump 160,000.003

18100Dust Control and Watering015720020 90,500.00 181.000.015.00 181.001000 gal 0.014
1Survey017210010 200,000.00 53,100.0053,100.00200,000.00 50,000.00Lump 50,000.005
8Move Mailbox018910020 2,400.00 896.00112.00300.00 880.00Each 110.006
4Reconstruct Valve Box018920040 2,800.00 1,088.00272.00700.00 1,280.00Each 320.007
6Reconstruct Manhole018920050 8,400.00 5,898.00983.001,400.00 4,530.00Each 755.008

309000Borrow (Plan Quantity)020560005 2,472,000.00 2,271,150.007.358.00 2,317,500.00cu yd 7.509
17700Granular Borrow (Plan Quantity)020560015 318,600.00 208,860.0011.8018.00 212,400.00cu yd 12.0010
30000Embankment for Bridge (Plan Quantity)020560065 510,000.00 462,000.0015.4017.00 465,000.00cu yd 15.5011

160Geotextiles - Separation020750010 480.00 817.605.113.00 800.00sq yd 5.0012
2Relocate Fire Hydrant02083003* 3,600.00 3,420.001,710.001,800.00 3,650.00Each 1,825.0013
1Remove Building, Basement, and Foundation - 02221001D 15,000.00 12,100.0012,100.0015,000.00 11,880.00Parcel 11,880.0014

Parcel # 7

290Remove Concrete Waterway02221001P 2,030.00 2,958.0010.207.00 3,190.00ft 11.0015
2Remove Catch Basin022210030 1,200.00 842.00421.00600.00 400.00Each 200.0016
3Remove Diversion Box022210035 3,600.00 1,620.00540.001,200.00 2,550.00Each 850.0017

60Remove Tree022210050 24,000.00 13,200.00220.00400.00 12,900.00Each 215.0018
1Remove Tree Grove02221005P 2,000.00 14,600.0014,600.002,000.00 14,300.00Lump 14,300.0019

5400Remove Fence022210080 5,400.00 3,834.000.711.00 2,700.00ft 0.5020
1Remove Retaining Wall02221008P 300.00 2,510.002,510.00300.00 2,454.00Lump 2,454.0021
1Remove Utility Pole022210090 550.00 817.00817.00550.00 150.00Each 150.0022

1430Remove Pipe Culvert022210095 27,170.00 16,874.0011.8019.00 11,297.00ft 7.9023
740Remove Irrigation Line02221009P 2,960.00 5,971.808.074.00 5,846.00ft 7.9024
460Remove Concrete Barrier022210105 9,200.00 2,051.604.4620.00 2,990.00ft 6.5025

1Remove Mailbox022210106 50.00 112.00112.0050.00 110.00Each 110.0026
5Remove Masonry Light Pedestal02221010P 1,000.00 3,270.00654.00200.00 2,750.00Each 550.0027

1810Remove Concrete Curb022210120 12,670.00 9,611.105.317.00 9,412.00ft 5.2028
1Clearing and Grubbing022310010 50,000.00 17,600.0017,600.0050,000.00 25,000.00Lump 25,000.0029

39000Roadway Excavation (Plan Quantity)023160020 273,000.00 242,970.006.237.00 253,500.00cu yd 6.5030
19900Surcharge (Plan Quantity)02319000* 139,300.00 34,029.001.717.00 39,800.00sq yd 2.0031

30Loose Riprap023730010 2,700.00 2,361.0078.7090.00 2,310.00cu yd 77.0032
460Stone Lined Swale02377001* 7,360.00 4,876.0010.6016.00 5,060.00ft 11.0033
230Stone Lined Ditch02377002* 1,840.00 2,196.509.558.00 2,300.00ft 10.0034
30623 Inch x 14 Inch - Reinforced Concrete 02610130P 21,420.00 20,226.6066.1070.00 22,032.00ft 72.0035
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Elliptical Pipe,  Irrigation/Storm Drain, Class C

289518 Inch Irrigation/Storm Drain, Class C, smooth02610131P 86,850.00 65,137.5022.5030.00 75,270.00ft 26.0036
163124 Inch Irrigation/Storm Drain, Class C, smooth02610132P 65,240.00 45,504.9027.9040.00 53,823.00ft 33.0037
12330 Inch Irrigation/Storm Drain, Class C, smooth02610133P 7,995.00 4,194.3034.1065.00 5,781.00ft 47.0038

618 Inch - Corrugated Metal Pipe, 02610143P 300.00 208.2034.7050.00 1,650.00ft 275.0039
Irrigation/Storm Drain, Class C

26112 Inch - Reinforced Concrete Pipe,  02610146P 12,528.00 6,446.7024.7048.00 8,613.00ft 33.0040
Irrigation/Storm Drain, Class C

39518 Inch - Reinforced Concrete Pipe,  02610147P 20,540.00 11,415.5028.9052.00 13,825.00ft 35.0041
Irrigation/Storm Drain, Class C

47424 Inch - Reinforced Concrete Pipe,  02610148P 28,440.00 15,215.4032.1060.00 17,064.00ft 36.0042
Irrigation/Storm Drain, Class C

19812 Inch - Corrugated Polyethylene (HDPE) 02610153P 9,900.00 3,623.4018.3050.00 5,544.00ft 28.0043
Pipe, Irrigation/Storm Drain, Class C

2Culvert End Section 12 inch026130020 1,000.00 1,010.00505.00500.00 670.00Each 335.0044
3Culvert End Section 18 inch026130030 1,800.00 1,656.00552.00600.00 1,140.00Each 380.0045
1Culvert End Section 24 inch026130040 750.00 611.00611.00750.00 440.00Each 440.0046
1Culvert End Section 30 inch026130050 1,200.00 759.00759.001,200.00 580.00Each 580.0047

15Concrete Drainage Structure CB1, 4-6ft Deep02633001P 48,000.00 30,600.002,040.003,200.00 27,000.00Each 1,800.0048
7Concrete Drainage Structure CB1, 6-8ft Deep02633002P 28,000.00 17,010.002,430.004,000.00 14,700.00Each 2,100.0049
1Concrete Drainage Structure CB 1, 11-12ft02633003P 5,300.00 3,700.003,700.005,300.00 2,700.00Each 2,700.0050
9Concrete Drainage Structure CB2, 3-6ft Deep02633004P 27,000.00 17,100.001,900.003,000.00 16,650.00Each 1,850.0051
4Concrete Drainage Structure, CB2, 6-8ft Deep02633005P 14,000.00 9,800.002,450.003,500.00 8,400.00Each 2,100.0052
6Concrete Drainage Structure, CB 4, Shallow02633006P 16,800.00 11,820.001,970.002,800.00 11,400.00Each 1,900.0053
2Concrete Drainage Structure, CB9, Outlet 02633007P 8,000.00 4,780.002,390.004,000.00 3,700.00Each 1,850.0054

Control

2Concrete Drainage Structure, CB11, 4ft 02633008P 3,600.00 3,300.001,650.001,800.00 5,200.00Each 2,600.0055
Diameter

11200Untreated Base Course (Plan Quantity)027210020 224,000.00 303,520.0027.1020.00 313,600.00cu yd 28.0056
10300HMA - 3/4 inch02741006* 721,000.00 810,610.0078.7070.00 793,100.00Ton 77.0057

7Asphalt Concrete Driveway027410080 5,600.00 15,050.002,150.00800.00 14,700.00Each 2,100.0058
43000Portland Cement Concrete Pavement 8 inch 02752002P 2,365,000.00 1,371,700.0031.9055.00 1,462,000.00sq yd 34.0059

Thick

345Pavement Marking Paint027650050 8,970.00 6,693.0019.4026.00 7,590.00gal 22.0060
70004 inch Pavement Marking Tape - White027680005 21,000.00 15,540.002.223.00 15,400.00ft 2.2061
20608 inch Pavement Marking Tape - White027680010 12,360.00 9,146.404.446.00 8,240.00ft 4.0062
68004 inch Pavement Marking Tape - Yellow027680015 17,000.00 15,096.002.222.50 14,960.00ft 2.2063
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185Pavement Message (Preformed 027680105 21,275.00 18,685.00101.00115.00 15,725.00Each 85.0064
Thermoplastic)

40615Grinding for Grooved-In 4" Pavement Marking02769000* 20,307.50 15,839.850.390.50 14,215.25ft 0.3565
5075Grinding for Grooved-In 8" Pavement Marking02769001* 5,075.00 2,131.500.421.00 3,298.75ft 0.6566
185Grinding for Grooved-In Pavement Messages02769002* 24,050.00 20,165.00109.00130.00 15,725.00Each 85.0067
145Concrete Gutter027710005 2,175.00 4,074.5028.1015.00 2,320.00ft 16.0068

1450Concrete Curb Type M2027710020 15,950.00 9,004.506.2111.00 13,412.50ft 9.2569
9200Concrete Curb and Gutter Type B1027710025 115,000.00 94,760.0010.3012.50 121,900.00ft 13.2570
450Concrete Curb and Gutter Modified Type B102771002P 6,750.00 8,235.0018.3015.00 6,075.00ft 13.5071

7Concrete Curb and Gutter Transition027710037 2,100.00 1,890.00270.00300.00 1,750.00Each 250.0072
875Concrete Driveway Flared,  6 inch  Thick027710040 4,375.00 2,318.752.655.00 3,937.50sq ft 4.5073

1500Concrete Driveway Flared,  7 inch  Thick027710045 10,500.00 4,305.002.877.00 7,500.00sq ft 5.0074
11Pedestrian Access Ramp027710059 14,300.00 9,493.00863.001,300.00 14,850.00Each 1,350.0075
2Plowable End Section027710100 1,200.00 540.00270.00600.00 800.00Each 400.0076

34000Concrete Sidewalk027760010 119,000.00 71,060.002.093.50 107,100.00sq ft 3.1577
625Concrete Flatwork  6 inch  thick027760040 3,750.00 1,656.252.656.00 2,812.50sq ft 4.5078

1750Chip Seal Coat, Type II027850020 1,750.00 6,072.503.471.00 5,950.00sq yd 3.4079
3Emulsified Asphalt LMCRS-2027850060 2,400.00 2,391.00797.00800.00 2,340.00Ton 780.0080

1600Open Graded Surface Course027860010 76,800.00 161,600.00101.0048.00 158,400.00Ton 99.0081
100Asphalt Binder PG  64-34027860020 90,000.00 102.001.02900.00 100.00Ton 1.0082

7750Right-of-Way Fence, Type A  (Wood Post)028220005 46,500.00 24,567.503.176.00 24,025.00ft 3.1083
610Right-of-Way Fence, Type A  (Metal Post)028220010 2,745.00 1,756.802.884.50 1,720.20ft 2.8284
20Right-of-Way Gate   6 ft028220070 16,000.00 4,760.00238.00800.00 4,650.00Each 232.5085
2Right-of-Way Gate   8 ft028220075 1,750.00 756.00378.00875.00 740.00Each 370.0086

190Right-of-Way Brace Post028220105 19,000.00 10,526.0055.40100.00 10,299.90Each 54.2187
1W-Beam Guardrail Transition Element028410030 2,550.00 1,860.001,860.002,550.00 1,825.00Each 1,825.0088

1500W-Beam Guardrail 72 inch Wood Post028410086 37,500.00 22,650.0015.1025.00 22,125.00ft 14.7589
8W-Beam Guardrail Anchor Type 1028410090 6,880.00 4,696.00587.00860.00 4,600.00Each 575.0090

100W-Beam Guardrail Nested - 25 ft Span02841066P 3,600.00 2,150.0021.5036.00 2,100.00ft 21.0091
20Delineator Type I028420010 520.00 786.0039.3026.00 1,080.00Each 54.0092
10Delineator - Culvert Marker028420030 300.00 404.0040.4030.00 580.00Each 58.0093
1Relocate Crash Cushion02843000P 2,000.00 2,040.002,040.002,000.00 2,000.00Each 2,000.0094
1Crash Cushion Type  F028430030 8,500.00 8,270.008,270.008,500.00 8,100.00Each 8,100.0095

70Relocate Concrete Barrier02844001P 700.00 1,106.0015.8010.00 560.00ft 8.0096
1Cast-in-Place Concrete Constant Slope 028440050 2,100.00 1,290.001,290.002,100.00 1,600.00Each 1,600.0097

Barrier Trailing End (B) 14 Feet

3Pre Cast Concrete Constant Slope Barrier 028440070 6,000.00 3,960.001,320.002,000.00 2,850.00Each 950.0098
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Transition Section

36Right-of-Way Marker028960020 12,600.00 13,932.00387.00350.00 6,480.00Each 180.0099
13200Rotomilling - 1 Inch029610020 6,600.00 20,196.001.530.50 21,780.00sq yd 1.65100

                                                                                          Subtotal 10,101,305.50 8,344,218.65 8,678,218.60

20 - STRUCTURES Box Culvert E-2596

190Granular Backfill Borrow (Plan Quantity)020560025 3,800.00 4,997.0026.3020.00 6,650.00cu yd 35.00101
69511Reinforcing Steel - Coated (Plan Quantity)032110010 72,986.55 59,084.350.851.05 52,133.25lb 0.75102

1Structural Concrete(Est. Lump Qty: 386 cu 03310001D 154,400.00 117,000.00117,000.00154,400.00 120,000.00Lump 120,000.00103
yd)

1Highway Lighting System16525003D 20,000.00 6,640.006,640.0020,000.00 17,500.00Lump 17,500.00104
                                                                                          Subtotal 251,186.55 187,721.35 196,283.25

20 - STRUCTURES C-971

415Granular Backfill Borrow (Plan Quantity)020560025 8,300.00 10,914.5026.3020.00 14,525.00cu yd 35.00105
6Settlement Platform02216000* 10,800.00 11,040.001,840.001,800.00 10,800.00Each 1,800.00106
1Soil Improvement For Liquefaction Mitigation02224000* 1,100,000.00 592,000.00592,000.001,100,000.00 600,000.00Lump 600,000.00107
1Pile Driving Equipment024550010 60,000.00 13,100.0013,100.0060,000.00 80,000.00Lump 80,000.00108

6810Driven Piles  12 inch024550020 408,600.00 232,221.0034.1060.00 204,300.00ft 30.00109
355Walkway Chain Link Fence, Type II02821002* 15,975.00 5,360.5015.1045.00 7,810.00ft 22.00110
3557 ft Chain Link Fence, Type II028210020 12,425.00 6,070.5017.1035.00 8,875.00ft 25.00111

3514Bridge Concrete Grinding029820010 24,598.00 13,458.623.837.00 13,177.50sq yd 3.75112
147778Reinforcing Steel - Galvanized (Plan Quantity)032110030 236,444.80 140,389.100.951.60 125,611.30lb 0.85113

1Structural Concrete(Est. Lump Qty: 883 cu 03310001* 353,200.00 256,000.00256,000.00353,200.00 260,000.00Lump 260,000.00114
yd)

1Precast Concrete Panel(Est. Lump Qty: 30725 03339001* 1,843,500.00 1,209,000.001,209,000.001,843,500.00 1,167,550.00Lump 1,167,550.00115
sq ft)

32688Penetrating Concrete Sealer033920010 114,408.00 20,920.320.643.50 16,344.00sq ft 0.50116
1Structural Steel(Est. Lump Qty: 2634167 lb)05120001D 5,004,917.30 3,200,000.003,200,000.005,004,917.30 3,000,000.00Lump 3,000,000.00117
1Highway Lighting System (Underdeck 16525001D 20,000.00 6,640.006,640.0020,000.00 20,000.00Lump 20,000.00118

Lighting)

                                                                                          Subtotal 9,213,168.10 5,717,114.54 5,528,992.80

20 - STRUCTURES Retaining Walls R-544

1MSE Wall R-544A (Est. Exposed 02831001* 345,970.00 288,000.00288,000.00345,970.00 335,000.00Lump 335,000.00119
Surface:5965 sq ft)

1MSE Wall R-544B (Est. Exposed Surface:7317 02831002* 424,386.00 360,000.00360,000.00424,386.00 410,000.00Lump 410,000.00120
sq ft)

1MSE Wall R-544C (Est. Exposed Surace:1092 02831003* 63,336.00 48,500.0048,500.0063,336.00 50,000.00Lump 50,000.00121
sq ft)
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1MSE Wall R-544D (Est. Exposed Surface:191 02831004* 11,078.00 10,400.0010,400.0011,078.00 10,000.00Lump 10,000.00122
sq ft)

1MSE Wall R-544E (Est. Exposed Surface:514 02831005* 29,812.00 25,900.0025,900.0029,812.00 25,000.00Lump 25,000.00123
sq ft)

1MSE Wall R-544F(Est. Exposed Surface:181 02831006* 10,498.00 10,700.0010,700.0010,498.00 9,200.00Lump 9,200.00124
sq ft)

                                                                                          Subtotal 885,080.00 743,500.00 839,200.00

30 - LANDSCAPING

1450Check Dam (Fiber Roll)015710025 7,250.00 7,221.004.985.00 7,250.00ft 5.00125
1150Silt Fence015710030 3,450.00 1,276.501.113.00 1,437.50ft 1.25126

9Curb Inlet Barrier (Fiber Roll)01571010P 1,800.00 395.1043.90200.00 405.00Each 45.00127
550Wood Fiber Mulch029110015 27,500.00 11,715.0021.3050.00 12,100.001000sqft 22.00128

62000Strip, Stockpile, and Spread Topsoil (Plan 02912005* 43,400.00 76,260.001.230.70 52,700.00sq yd 0.85129
Quantity)

70Drill Seed02922001P 1,400.00 1,141.0016.3020.00 1,260.001000sqft 18.00130
480Broadcast Seed029220040 9,600.00 7,440.0015.5020.00 7,680.001000sqft 16.00131

5200Turf Sod029220060 5,200.00 1,768.000.341.00 2,080.00sq ft 0.40132
140Plant - No. 1 Container029320030 1,820.00 1,624.0011.6013.00 1,680.00Each 12.00133
78Plant - 1-1/2 inch Caliper029320090 23,400.00 10,296.00132.00300.00 10,530.00Each 135.00134

                                                                                          Subtotal 124,820.00 119,136.60 97,122.50

40 - SIGNING

1Sign Type A-1, 12 Inch X 36 Inch028910028 120.00 46.1046.10120.00 35.00Each 35.00135
17Sign Type A-1,  21 inch  X  15 inch028910030 1,445.00 544.0032.0085.00 595.00Each 35.00136
19Sign Type A-1,  24 inch  X  12 inch028910040 1,520.00 467.4024.6080.00 437.00Each 23.00137
29Sign Type A-1, 24 inch x 24 inch028910042 4,640.00 1,409.4048.60160.00 1,334.00Each 46.00138
4Sign Type A-1,  24 inch  X  30 inch028910050 800.00 267.2066.80200.00 232.00Each 58.00139
4Sign Type A-1,  36 inch  X  36 inch028910065 1,440.00 386.8096.70360.00 616.00Each 154.00140
3Sign Type A-2,  21 inch  X  15 inch028910085 600.00 96.0032.00200.00 120.00Each 40.00141
3Sign Type A-2,  24 inch  X  12 inch028910095 540.00 73.8024.60180.00 81.00Each 27.00142
3Sign Type A-2, 24 inch x 24 inch028910103 1,080.00 145.8048.60360.00 150.00Each 50.00143

24Sign Type PW-I028910130 1,800.00 249.6010.4075.00 428.40sq ft 17.85144
64Sign Type PW-2028910185 4,800.00 665.6010.4075.00 1,270.40sq ft 19.85145
26Remove Sign Less Than 20 Square Feet028910270 2,600.00 930.8035.80100.00 3,250.00Each 125.00146
2Relocate Sign Less Than 20 Square Feet028910285 740.00 292.00146.00370.00 550.00Each 275.00147
1Relocate Sign Greater Than or Equal to 20 028910290 1,235.00 464.00464.001,235.00 600.00Each 600.00148

Square Feet

38Small Sign Tubular Steel Post Base (B1)028910300 6,080.00 995.6026.20160.00 5,890.00Each 155.00149
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14Slipbase Sign Base With Top Casting SLB-2 028910320 3,500.00 973.0069.50250.00 4,270.00Each 305.00150
(B3)

27Sign Post P1028910355 2,295.00 899.1033.3085.00 810.00Each 30.00151
11Sign Post P2028910360 1,430.00 562.1051.10130.00 385.00Each 35.00152
10Sign Post P3028910365 2,000.00 1,230.00123.00200.00 740.00Each 74.00153
4Sign Post P4028910370 2,600.00 492.00123.00650.00 420.00Each 105.00154

                                                                                          Subtotal 41,265.00 11,190.30 22,213.80

50 - SIGNALS

1Traffic Signal and Lighting System at 02892001P 100,000.00 95,500.0095,500.00100,000.00 95,000.00Lump 95,000.00155
SR-108/SR-79

1Traffic Signal and Lighting System at 02892002P 100,000.00 91,400.0091,400.00100,000.00 95,000.00Lump 95,000.00156
SR-126/SR-79

                                                                                          Subtotal 200,000.00 186,900.00 190,000.00

70 - ATMS

160One 3-Inch Conduit135530025 960.00 1,112.006.956.00 2,224.00ft 13.90157
40001D Conduit135530035 80,000.00 49,200.0012.3020.00 39,800.00ft 9.95158

4Polymer Concrete Junction Box, Type II135540030 3,200.00 3,472.00868.00800.00 5,040.00Each 1,260.00159
2Polymer Concrete Junction Box, Type III135540040 2,400.00 2,040.001,020.001,200.00 3,132.00Each 1,566.00160
1Pad-Mounted ATMS Cabinet135550015 3,500.00 2,860.002,860.003,500.00 8,733.00Each 8,733.00161
1Relocate CCTV Camera13556000P 2,000.00 255.00255.002,000.00 1,980.00Each 1,980.00162
1RWIS System13592003P 15,000.00 4,600.004,600.0015,000.00 9,551.00Lump 9,551.00163

1606 Strand SMFO Cable135940050 720.00 408.002.554.50 1,360.00ft 8.50164
400048 Strand SMFO Cable135940090 20,000.00 9,000.002.255.00 8,400.00ft 2.10165

2Type A Splice Enclosure135940140 1,400.00 1,532.00766.00700.00 2,561.00Each 1,280.50166
                                                                                          Subtotal 129,180.00 74,479.00 82,781.00

75 - MISC BID

1Temporary Railway Crossing - UTA01511000* 300,000.00 8,000.008,000.00300,000.00 0.01Lump 0.01167
                                                                                          Subtotal 300,000.00 8,000.00 0.01

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 1

1Project Insurance - Contractor Supplied00221001* 1.00 1.001.001.00 1.00Lump 1.00168
                                                                                          Subtotal 1.00 1.00 1.00

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 2

1Project Insurance - OCIP00221002* 1.001.00Lump169
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WADSWORTH BROS CONST. CO. 
INC.
1350 E DRAPER PARKWAY
DRAPER,UT 84020

Project No: S-0079(5)0
Project Name: HINCKLEY DRIVE TO SR-108
Desc of Construction: CONSTRUCT NEW ROAD, RAILROAD OVERPASS
Estimate Completion date on or before 
County: WEBER (57)

RALPH L WADSWORTH CONSTR 
CO INC
166 EAST 14000 SOUTH
SUITE 200
DRAPER,UT 84020

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

                                                                                          Subtotal 1.00 0.00 0.00

A(Contract Amount): 21,246,005.15 15,392,260.44 15,634,811.96

A+Innovative Contracting(Bid Amount for Award Considerations): 15,392,261.44 15,634,812.9621,246,007.15

Percent of Engineer's Estimate: 73.59 %72.45 %

12 1Innovative Contracting:
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REYNOLDS BROTHERS
6891 South 700 West Suite 200
Midvale,UT 84047

Project No: S-0079(5)0
Project Name: HINCKLEY DRIVE TO SR-108
Desc of Construction: CONSTRUCT NEW ROAD, RAILROAD OVERPASS
Estimate Completion date on or before 
County: WEBER (57)

GRANITE CONSTRUCTION 
COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 1,250,000.00 909,640.75909,640.751,250,000.00 1,239,270.00Lump 1,239,270.001
1Public Information Services013150010 5,000.00 2,000.002,000.005,000.00 25,000.00Lump 25,000.002
1Traffic Control01554000* 160,000.00 440,000.00440,000.00160,000.00 140,000.00Lump 140,000.003

18100Dust Control and Watering015720020 90,500.00 18,100.001.005.00 52,309.001000 gal 2.894
1Survey017210010 200,000.00 55,000.0055,000.00200,000.00 80,000.00Lump 80,000.005
8Move Mailbox018910020 2,400.00 800.00100.00300.00 1,000.00Each 125.006
4Reconstruct Valve Box018920040 2,800.00 1,000.00250.00700.00 1,052.00Each 263.007
6Reconstruct Manhole018920050 8,400.00 2,400.00400.001,400.00 2,364.00Each 394.008

309000Borrow (Plan Quantity)020560005 2,472,000.00 2,317,500.007.508.00 3,602,940.00cu yd 11.669
17700Granular Borrow (Plan Quantity)020560015 318,600.00 424,800.0024.0018.00 282,138.00cu yd 15.9410
30000Embankment for Bridge (Plan Quantity)020560065 510,000.00 690,000.0023.0017.00 499,800.00cu yd 16.6611

160Geotextiles - Separation020750010 480.00 480.003.003.00 160.00sq yd 1.0012
2Relocate Fire Hydrant02083003* 3,600.00 4,000.002,000.001,800.00 2,098.90Each 1,049.4513
1Remove Building, Basement, and Foundation - 02221001D 15,000.00 5,000.005,000.0015,000.00 10,000.00Parcel 10,000.0014

Parcel # 7

290Remove Concrete Waterway02221001P 2,030.00 725.002.507.00 324.80ft 1.1215
2Remove Catch Basin022210030 1,200.00 1,200.00600.00600.00 216.34Each 108.1716
3Remove Diversion Box022210035 3,600.00 2,400.00800.001,200.00 377.01Each 125.6717

60Remove Tree022210050 24,000.00 12,000.00200.00400.00 9,480.00Each 158.0018
1Remove Tree Grove02221005P 2,000.00 22,000.0022,000.002,000.00 6,000.00Lump 6,000.0019

5400Remove Fence022210080 5,400.00 4,050.000.751.00 3,834.00ft 0.7120
1Remove Retaining Wall02221008P 300.00 1,000.001,000.00300.00 3,400.00Lump 3,400.0021
1Remove Utility Pole022210090 550.00 250.00250.00550.00 240.00Each 240.0022

1430Remove Pipe Culvert022210095 27,170.00 13,585.009.5019.00 4,475.90ft 3.1323
740Remove Irrigation Line02221009P 2,960.00 7,030.009.504.00 4,440.00ft 6.0024
460Remove Concrete Barrier022210105 9,200.00 2,300.005.0020.00 506.00ft 1.1025

1Remove Mailbox022210106 50.00 250.00250.0050.00 27.51Each 27.5126
5Remove Masonry Light Pedestal02221010P 1,000.00 1,250.00250.00200.00 635.00Each 127.0027

1810Remove Concrete Curb022210120 12,670.00 4,525.002.507.00 2,353.00ft 1.3028
1Clearing and Grubbing022310010 50,000.00 18,000.0018,000.0050,000.00 21,102.00Lump 21,102.0029

39000Roadway Excavation (Plan Quantity)023160020 273,000.00 195,000.005.007.00 205,530.00cu yd 5.2730
19900Surcharge (Plan Quantity)02319000* 139,300.00 179,100.009.007.00 274,222.00sq yd 13.7831

30Loose Riprap023730010 2,700.00 6,000.00200.0090.00 886.50cu yd 29.5532
460Stone Lined Swale02377001* 7,360.00 11,040.0024.0016.00 11,523.00ft 25.0533
230Stone Lined Ditch02377002* 1,840.00 5,577.5024.258.00 2,336.80ft 10.1634
30623 Inch x 14 Inch - Reinforced Concrete 02610130P 21,420.00 26,316.0086.0070.00 23,372.28ft 76.3835
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REYNOLDS BROTHERS
6891 South 700 West Suite 200
Midvale,UT 84047

Project No: S-0079(5)0
Project Name: HINCKLEY DRIVE TO SR-108
Desc of Construction: CONSTRUCT NEW ROAD, RAILROAD OVERPASS
Estimate Completion date on or before 
County: WEBER (57)

GRANITE CONSTRUCTION 
COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

Elliptical Pipe,  Irrigation/Storm Drain, Class C

289518 Inch Irrigation/Storm Drain, Class C, smooth02610131P 86,850.00 66,585.0023.0030.00 95,853.45ft 33.1136
163124 Inch Irrigation/Storm Drain, Class C, smooth02610132P 65,240.00 57,085.0035.0040.00 63,396.97ft 38.8737
12330 Inch Irrigation/Storm Drain, Class C, smooth02610133P 7,995.00 6,765.0055.0065.00 7,212.72ft 58.6438

618 Inch - Corrugated Metal Pipe, 02610143P 300.00 276.0046.0050.00 808.80ft 134.8039
Irrigation/Storm Drain, Class C

26112 Inch - Reinforced Concrete Pipe,  02610146P 12,528.00 6,525.0025.0048.00 10,220.76ft 39.1640
Irrigation/Storm Drain, Class C

39518 Inch - Reinforced Concrete Pipe,  02610147P 20,540.00 12,245.0031.0052.00 14,603.15ft 36.9741
Irrigation/Storm Drain, Class C

47424 Inch - Reinforced Concrete Pipe,  02610148P 28,440.00 15,879.0033.5060.00 21,149.88ft 44.6242
Irrigation/Storm Drain, Class C

19812 Inch - Corrugated Polyethylene (HDPE) 02610153P 9,900.00 4,059.0020.5050.00 5,027.22ft 25.3943
Pipe, Irrigation/Storm Drain, Class C

2Culvert End Section 12 inch026130020 1,000.00 1,000.00500.00500.00 858.10Each 429.0544
3Culvert End Section 18 inch026130030 1,800.00 1,425.00475.00600.00 1,575.90Each 525.3045
1Culvert End Section 24 inch026130040 750.00 525.00525.00750.00 658.50Each 658.5046
1Culvert End Section 30 inch026130050 1,200.00 650.00650.001,200.00 986.00Each 986.0047

15Concrete Drainage Structure CB1, 4-6ft Deep02633001P 48,000.00 18,750.001,250.003,200.00 27,240.00Each 1,816.0048
7Concrete Drainage Structure CB1, 6-8ft Deep02633002P 28,000.00 10,500.001,500.004,000.00 16,156.00Each 2,308.0049
1Concrete Drainage Structure CB 1, 11-12ft02633003P 5,300.00 2,900.002,900.005,300.00 3,763.00Each 3,763.0050
9Concrete Drainage Structure CB2, 3-6ft Deep02633004P 27,000.00 11,250.001,250.003,000.00 14,760.00Each 1,640.0051
4Concrete Drainage Structure, CB2, 6-8ft Deep02633005P 14,000.00 5,800.001,450.003,500.00 8,912.00Each 2,228.0052
6Concrete Drainage Structure, CB 4, Shallow02633006P 16,800.00 6,300.001,050.002,800.00 9,018.00Each 1,503.0053
2Concrete Drainage Structure, CB9, Outlet 02633007P 8,000.00 4,600.002,300.004,000.00 5,330.00Each 2,665.0054

Control

2Concrete Drainage Structure, CB11, 4ft 02633008P 3,600.00 2,200.001,100.001,800.00 3,848.00Each 1,924.0055
Diameter

11200Untreated Base Course (Plan Quantity)027210020 224,000.00 313,600.0028.0020.00 300,384.00cu yd 26.8256
10300HMA - 3/4 inch02741006* 721,000.00 762,200.0074.0070.00 798,456.00Ton 77.5257

7Asphalt Concrete Driveway027410080 5,600.00 8,400.001,200.00800.00 8,925.00Each 1,275.0058
43000Portland Cement Concrete Pavement 8 inch 02752002P 2,365,000.00 1,634,000.0038.0055.00 1,870,500.00sq yd 43.5059

Thick

345Pavement Marking Paint027650050 8,970.00 7,590.0022.0026.00 7,389.90gal 21.4260
70004 inch Pavement Marking Tape - White027680005 21,000.00 15,750.002.253.00 14,770.00ft 2.1161
20608 inch Pavement Marking Tape - White027680010 12,360.00 9,270.004.506.00 7,889.80ft 3.8362
68004 inch Pavement Marking Tape - Yellow027680015 17,000.00 15,300.002.252.50 14,348.00ft 2.1163



05/26/2009 Page 10 of 28

REYNOLDS BROTHERS
6891 South 700 West Suite 200
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Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

185Pavement Message (Preformed 027680105 21,275.00 16,280.0088.00115.00 15,850.80Each 85.6864
Thermoplastic)

40615Grinding for Grooved-In 4" Pavement Marking02769000* 20,307.50 12,184.500.300.50 12,184.50ft 0.3065
5075Grinding for Grooved-In 8" Pavement Marking02769001* 5,075.00 3,045.000.601.00 3,045.00ft 0.6066
185Grinding for Grooved-In Pavement Messages02769002* 24,050.00 13,875.0075.00130.00 13,586.40Each 73.4467
145Concrete Gutter027710005 2,175.00 1,885.0013.0015.00 4,477.60ft 30.8868

1450Concrete Curb Type M2027710020 15,950.00 13,050.009.0011.00 14,833.50ft 10.2369
9200Concrete Curb and Gutter Type B1027710025 115,000.00 96,600.0010.5012.50 129,260.00ft 14.0570
450Concrete Curb and Gutter Modified Type B102771002P 6,750.00 6,750.0015.0015.00 9,765.00ft 21.7071

7Concrete Curb and Gutter Transition027710037 2,100.00 1,050.00150.00300.00 2,275.00Each 325.0072
875Concrete Driveway Flared,  6 inch  Thick027710040 4,375.00 2,843.753.255.00 3,211.25sq ft 3.6773

1500Concrete Driveway Flared,  7 inch  Thick027710045 10,500.00 5,625.003.757.00 5,805.00sq ft 3.8774
11Pedestrian Access Ramp027710059 14,300.00 7,150.00650.001,300.00 10,340.00Each 940.0075
2Plowable End Section027710100 1,200.00 1,350.00675.00600.00 510.00Each 255.0076

34000Concrete Sidewalk027760010 119,000.00 93,500.002.753.50 106,760.00sq ft 3.1477
625Concrete Flatwork  6 inch  thick027760040 3,750.00 2,812.504.506.00 2,293.75sq ft 3.6778

1750Chip Seal Coat, Type II027850020 1,750.00 4,287.502.451.00 4,112.50sq yd 2.3579
3Emulsified Asphalt LMCRS-2027850060 2,400.00 2,700.00900.00800.00 2,677.50Ton 892.5080

1600Open Graded Surface Course027860010 76,800.00 156,800.0098.0048.00 166,400.00Ton 104.0081
100Asphalt Binder PG  64-34027860020 90,000.00 100.001.00900.00 1.00Ton 0.0182

7750Right-of-Way Fence, Type A  (Wood Post)028220005 46,500.00 25,187.503.256.00 24,490.00ft 3.1683
610Right-of-Way Fence, Type A  (Metal Post)028220010 2,745.00 1,830.003.004.50 1,756.80ft 2.8884
20Right-of-Way Gate   6 ft028220070 16,000.00 5,000.00250.00800.00 4,743.00Each 237.1585
2Right-of-Way Gate   8 ft028220075 1,750.00 800.00400.00875.00 754.80Each 377.4086

190Right-of-Way Brace Post028220105 19,000.00 10,450.0055.00100.00 10,505.10Each 55.2987
1W-Beam Guardrail Transition Element028410030 2,550.00 1,900.001,900.002,550.00 1,916.00Each 1,916.0088

1500W-Beam Guardrail 72 inch Wood Post028410086 37,500.00 23,250.0015.5025.00 23,250.00ft 15.5089
8W-Beam Guardrail Anchor Type 1028410090 6,880.00 4,800.00600.00860.00 4,824.00Each 603.0090

100W-Beam Guardrail Nested - 25 ft Span02841066P 3,600.00 2,200.0022.0036.00 2,200.00ft 22.0091
20Delineator Type I028420010 520.00 1,120.0056.0026.00 428.40Each 21.4292
10Delineator - Culvert Marker028420030 300.00 620.0062.0030.00 591.60Each 59.1693
1Relocate Crash Cushion02843000P 2,000.00 2,100.002,100.002,000.00 2,040.00Each 2,040.0094
1Crash Cushion Type  F028430030 8,500.00 8,500.008,500.008,500.00 8,262.00Each 8,262.0095

70Relocate Concrete Barrier02844001P 700.00 1,400.0020.0010.00 560.00ft 8.0096
1Cast-in-Place Concrete Constant Slope 028440050 2,100.00 3,500.003,500.002,100.00 1,224.00Each 1,224.0097

Barrier Trailing End (B) 14 Feet

3Pre Cast Concrete Constant Slope Barrier 028440070 6,000.00 4,950.001,650.002,000.00 2,802.00Each 934.0098
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Transition Section

36Right-of-Way Marker028960020 12,600.00 7,200.00200.00350.00 9,360.00Each 260.0099
13200Rotomilling - 1 Inch029610020 6,600.00 7,260.000.550.50 10,032.00sq yd 0.76100

                                                                                          Subtotal 10,101,305.50 8,939,704.00 10,464,583.69

20 - STRUCTURES Box Culvert E-2596

190Granular Backfill Borrow (Plan Quantity)020560025 3,800.00 5,320.0028.0020.00 2,470.00cu yd 13.00101
69511Reinforcing Steel - Coated (Plan Quantity)032110010 72,986.55 62,559.900.901.05 63,950.12lb 0.92102

1Structural Concrete(Est. Lump Qty: 386 cu 03310001D 154,400.00 185,000.00185,000.00154,400.00 146,043.00Lump 146,043.00103
yd)

1Highway Lighting System16525003D 20,000.00 7,000.007,000.0020,000.00 9,406.00Lump 9,406.00104
                                                                                          Subtotal 251,186.55 259,879.90 221,869.12

20 - STRUCTURES C-971

415Granular Backfill Borrow (Plan Quantity)020560025 8,300.00 14,940.0036.0020.00 5,395.00cu yd 13.00105
6Settlement Platform02216000* 10,800.00 6,000.001,000.001,800.00 11,874.00Each 1,979.00106
1Soil Improvement For Liquefaction Mitigation02224000* 1,100,000.00 575,000.00575,000.001,100,000.00 483,000.00Lump 483,000.00107
1Pile Driving Equipment024550010 60,000.00 19,500.0019,500.0060,000.00 7,650.00Lump 7,650.00108

6810Driven Piles  12 inch024550020 408,600.00 286,020.0042.0060.00 242,776.50ft 35.65109
355Walkway Chain Link Fence, Type II02821002* 15,975.00 5,502.5015.5045.00 5,367.60ft 15.12110
3557 ft Chain Link Fence, Type II028210020 12,425.00 6,212.5017.5035.00 6,070.50ft 17.10111

3514Bridge Concrete Grinding029820010 24,598.00 14,056.004.007.00 13,739.74sq yd 3.91112
147778Reinforcing Steel - Galvanized (Plan Quantity)032110030 236,444.80 118,222.400.801.60 137,433.54lb 0.93113

1Structural Concrete(Est. Lump Qty: 883 cu 03310001* 353,200.00 350,000.00350,000.00353,200.00 380,027.00Lump 380,027.00114
yd)

1Precast Concrete Panel(Est. Lump Qty: 30725 03339001* 1,843,500.00 1,250,000.001,250,000.001,843,500.00 1,352,950.00Lump 1,352,950.00115
sq ft)

32688Penetrating Concrete Sealer033920010 114,408.00 21,247.200.653.50 14,709.60sq ft 0.45116
1Structural Steel(Est. Lump Qty: 2634167 lb)05120001D 5,004,917.30 2,900,000.002,900,000.005,004,917.30 3,118,000.00Lump 3,118,000.00117
1Highway Lighting System (Underdeck 16525001D 20,000.00 16,000.0016,000.0020,000.00 16,310.00Lump 16,310.00118

Lighting)

                                                                                          Subtotal 9,213,168.10 5,582,700.60 5,795,303.48

20 - STRUCTURES Retaining Walls R-544

1MSE Wall R-544A (Est. Exposed 02831001* 345,970.00 195,000.00195,000.00345,970.00 266,493.00Lump 266,493.00119
Surface:5965 sq ft)

1MSE Wall R-544B (Est. Exposed Surface:7317 02831002* 424,386.00 235,000.00235,000.00424,386.00 321,638.00Lump 321,638.00120
sq ft)

1MSE Wall R-544C (Est. Exposed Surace:1092 02831003* 63,336.00 56,000.0056,000.0063,336.00 55,445.00Lump 55,445.00121
sq ft)
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1MSE Wall R-544D (Est. Exposed Surface:191 02831004* 11,078.00 10,750.0010,750.0011,078.00 9,873.00Lump 9,873.00122
sq ft)

1MSE Wall R-544E (Est. Exposed Surface:514 02831005* 29,812.00 27,000.0027,000.0029,812.00 27,014.00Lump 27,014.00123
sq ft)

1MSE Wall R-544F(Est. Exposed Surface:181 02831006* 10,498.00 9,500.009,500.0010,498.00 9,608.00Lump 9,608.00124
sq ft)

                                                                                          Subtotal 885,080.00 533,250.00 690,071.00

30 - LANDSCAPING

1450Check Dam (Fiber Roll)015710025 7,250.00 4,350.003.005.00 7,032.50ft 4.85125
1150Silt Fence015710030 3,450.00 2,587.502.253.00 2,461.00ft 2.14126

9Curb Inlet Barrier (Fiber Roll)01571010P 1,800.00 450.0050.00200.00 693.00Each 77.00127
550Wood Fiber Mulch029110015 27,500.00 14,300.0026.0050.00 12,556.501000sqft 22.83128

62000Strip, Stockpile, and Spread Topsoil (Plan 02912005* 43,400.00 108,500.001.750.70 189,100.00sq yd 3.05129
Quantity)

70Drill Seed02922001P 1,400.00 735.0010.5020.00 622.301000sqft 8.89130
480Broadcast Seed029220040 9,600.00 6,960.0014.5020.00 5,227.201000sqft 10.89131

5200Turf Sod029220060 5,200.00 2,600.000.501.00 1,768.00sq ft 0.34132
140Plant - No. 1 Container029320030 1,820.00 3,220.0023.0013.00 1,621.20Each 11.58133
78Plant - 1-1/2 inch Caliper029320090 23,400.00 14,040.00180.00300.00 10,267.92Each 131.64134

                                                                                          Subtotal 124,820.00 157,742.50 231,349.62

40 - SIGNING

1Sign Type A-1, 12 Inch X 36 Inch028910028 120.00 37.0037.00120.00 36.00Each 36.00135
17Sign Type A-1,  21 inch  X  15 inch028910030 1,445.00 629.0037.0085.00 612.00Each 36.00136
19Sign Type A-1,  24 inch  X  12 inch028910040 1,520.00 456.0024.0080.00 456.00Each 24.00137
29Sign Type A-1, 24 inch x 24 inch028910042 4,640.00 1,392.0048.00160.00 1,363.00Each 47.00138
4Sign Type A-1,  24 inch  X  30 inch028910050 800.00 240.0060.00200.00 236.00Each 59.00139
4Sign Type A-1,  36 inch  X  36 inch028910065 1,440.00 640.00160.00360.00 628.00Each 157.00140
3Sign Type A-2,  21 inch  X  15 inch028910085 600.00 126.0042.00200.00 123.00Each 41.00141
3Sign Type A-2,  24 inch  X  12 inch028910095 540.00 84.0028.00180.00 84.00Each 28.00142
3Sign Type A-2, 24 inch x 24 inch028910103 1,080.00 156.0052.00360.00 153.00Each 51.00143

24Sign Type PW-I028910130 1,800.00 444.0018.5075.00 437.04sq ft 18.21144
64Sign Type PW-2028910185 4,800.00 1,344.0021.0075.00 1,296.00sq ft 20.25145
26Remove Sign Less Than 20 Square Feet028910270 2,600.00 3,380.00130.00100.00 3,315.00Each 127.50146
2Relocate Sign Less Than 20 Square Feet028910285 740.00 570.00285.00370.00 561.00Each 280.50147
1Relocate Sign Greater Than or Equal to 20 028910290 1,235.00 625.00625.001,235.00 612.00Each 612.00148

Square Feet

38Small Sign Tubular Steel Post Base (B1)028910300 6,080.00 6,270.00165.00160.00 6,004.00Each 158.00149
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14Slipbase Sign Base With Top Casting SLB-2 028910320 3,500.00 4,550.00325.00250.00 4,354.00Each 311.00150
(B3)

27Sign Post P1028910355 2,295.00 864.0032.0085.00 837.00Each 31.00151
11Sign Post P2028910360 1,430.00 407.0037.00130.00 396.00Each 36.00152
10Sign Post P3028910365 2,000.00 780.0078.00200.00 755.00Each 75.50153
4Sign Post P4028910370 2,600.00 440.00110.00650.00 428.00Each 107.00154

                                                                                          Subtotal 41,265.00 23,434.00 22,686.04

50 - SIGNALS

1Traffic Signal and Lighting System at 02892001P 100,000.00 62,000.0062,000.00100,000.00 65,700.00Lump 65,700.00155
SR-108/SR-79

1Traffic Signal and Lighting System at 02892002P 100,000.00 62,000.0062,000.00100,000.00 69,200.00Lump 69,200.00156
SR-126/SR-79

                                                                                          Subtotal 200,000.00 124,000.00 134,900.00

70 - ATMS

160One 3-Inch Conduit135530025 960.00 3,840.0024.006.00 446.40ft 2.79157
40001D Conduit135530035 80,000.00 60,000.0015.0020.00 64,400.00ft 16.10158

4Polymer Concrete Junction Box, Type II135540030 3,200.00 3,400.00850.00800.00 3,888.00Each 972.00159
2Polymer Concrete Junction Box, Type III135540040 2,400.00 2,450.001,225.001,200.00 2,528.00Each 1,264.00160
1Pad-Mounted ATMS Cabinet135550015 3,500.00 1,200.001,200.003,500.00 1,410.00Each 1,410.00161
1Relocate CCTV Camera13556000P 2,000.00 450.00450.002,000.00 89.00Each 89.00162
1RWIS System13592003P 15,000.00 7,500.007,500.0015,000.00 6,030.00Lump 6,030.00163

1606 Strand SMFO Cable135940050 720.00 520.003.254.50 3,104.00ft 19.40164
400048 Strand SMFO Cable135940090 20,000.00 9,400.002.355.00 6,640.00ft 1.66165

2Type A Splice Enclosure135940140 1,400.00 3,000.001,500.00700.00 1,784.00Each 892.00166
                                                                                          Subtotal 129,180.00 91,760.00 90,319.40

75 - MISC BID

1Temporary Railway Crossing - UTA01511000* 300,000.00 285,000.00285,000.00300,000.00 102,000.00Lump 102,000.00167
                                                                                          Subtotal 300,000.00 285,000.00 102,000.00

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 1

1Project Insurance - Contractor Supplied00221001* 1.00 1.001.001.00Lump168
                                                                                          Subtotal 1.00 1.00 0.00

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 2

1Project Insurance - OCIP00221002* 1.001.00 1.00Lump 1.00169
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                                                                                          Subtotal 1.00 0.00 1.00

A(Contract Amount): 21,246,005.15 15,997,471.00 17,753,082.35

A+Innovative Contracting(Bid Amount for Award Considerations): 15,997,472.00 17,753,083.3521,246,007.15

Percent of Engineer's Estimate: 83.56 %75.30 %

12 1Innovative Contracting:
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10 - ROADWAY

1Mobilization012850010 1,250,000.00 1,507,089.161,507,089.161,250,000.00 1,594,300.00Lump 1,594,300.001
1Public Information Services013150010 5,000.00 11,730.0011,730.005,000.00 12,000.00Lump 12,000.002
1Traffic Control01554000* 160,000.00 348,635.00348,635.00160,000.00 614,000.00Lump 614,000.003

18100Dust Control and Watering015720020 90,500.00 1,086.000.065.00 54,300.001000 gal 3.004
1Survey017210010 200,000.00 76,170.0076,170.00200,000.00 50,000.00Lump 50,000.005
8Move Mailbox018910020 2,400.00 880.00110.00300.00 1,120.00Each 140.006
4Reconstruct Valve Box018920040 2,800.00 2,482.00620.50700.00 2,360.00Each 590.007
6Reconstruct Manhole018920050 8,400.00 4,115.40685.901,400.00 4,140.00Each 690.008

309000Borrow (Plan Quantity)020560005 2,472,000.00 2,224,800.007.208.00 3,059,100.00cu yd 9.909
17700Granular Borrow (Plan Quantity)020560015 318,600.00 203,550.0011.5018.00 318,600.00cu yd 18.0010
30000Embankment for Bridge (Plan Quantity)020560065 510,000.00 451,500.0015.0517.00 750,000.00cu yd 25.0011

160Geotextiles - Separation020750010 480.00 800.005.003.00 1,520.00sq yd 9.5012
2Relocate Fire Hydrant02083003* 3,600.00 2,702.001,351.001,800.00 3,200.00Each 1,600.0013
1Remove Building, Basement, and Foundation - 02221001D 15,000.00 11,880.0011,880.0015,000.00 12,000.00Parcel 12,000.0014

Parcel # 7

290Remove Concrete Waterway02221001P 2,030.00 2,900.0010.007.00 2,233.00ft 7.7015
2Remove Catch Basin022210030 1,200.00 1,567.60783.80600.00 840.00Each 420.0016
3Remove Diversion Box022210035 3,600.00 3,135.001,045.001,200.00 1,260.00Each 420.0017

60Remove Tree022210050 24,000.00 12,870.00214.50400.00 10,200.00Each 170.0018
1Remove Tree Grove02221005P 2,000.00 14,300.0014,300.002,000.00 5,000.00Lump 5,000.0019

5400Remove Fence022210080 5,400.00 4,968.000.921.00 4,320.00ft 0.8020
1Remove Retaining Wall02221008P 300.00 2,454.002,454.00300.00 140.00Lump 140.0021
1Remove Utility Pole022210090 550.00 391.90391.90550.00 250.00Each 250.0022

1430Remove Pipe Culvert022210095 27,170.00 11,225.507.8519.00 12,155.00ft 8.5023
740Remove Irrigation Line02221009P 2,960.00 5,809.007.854.00 6,290.00ft 8.5024
460Remove Concrete Barrier022210105 9,200.00 3,542.007.7020.00 1,702.00ft 3.7025

1Remove Mailbox022210106 50.00 110.00110.0050.00 18.00Each 18.0026
5Remove Masonry Light Pedestal02221010P 1,000.00 3,919.00783.80200.00 1,400.00Each 280.0027

1810Remove Concrete Curb022210120 12,670.00 9,412.005.207.00 3,801.00ft 2.1028
1Clearing and Grubbing022310010 50,000.00 17,255.0017,255.0050,000.00 9,100.00Lump 9,100.0029

39000Roadway Excavation (Plan Quantity)023160020 273,000.00 237,900.006.107.00 218,400.00cu yd 5.6030
19900Surcharge (Plan Quantity)02319000* 139,300.00 33,233.001.677.00 119,400.00sq yd 6.0031

30Loose Riprap023730010 2,700.00 2,310.0077.0090.00 2,730.00cu yd 91.0032
460Stone Lined Swale02377001* 7,360.00 4,784.0010.4016.00 9,200.00ft 20.0033
230Stone Lined Ditch02377002* 1,840.00 2,150.509.358.00 1,656.00ft 7.2034
30623 Inch x 14 Inch - Reinforced Concrete 02610130P 21,420.00 24,219.9079.1570.00 20,196.00ft 66.0035
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Elliptical Pipe,  Irrigation/Storm Drain, Class C

289518 Inch Irrigation/Storm Drain, Class C, smooth02610131P 86,850.00 84,534.0029.2030.00 86,850.00ft 30.0036
163124 Inch Irrigation/Storm Drain, Class C, smooth02610132P 65,240.00 59,694.6036.6040.00 57,085.00ft 35.0037
12330 Inch Irrigation/Storm Drain, Class C, smooth02610133P 7,995.00 6,537.4553.1565.00 6,396.00ft 52.0038

618 Inch - Corrugated Metal Pipe, 02610143P 300.00 211.5035.2550.00 492.00ft 82.0039
Irrigation/Storm Drain, Class C

26112 Inch - Reinforced Concrete Pipe,  02610146P 12,528.00 7,582.0529.0548.00 12,789.00ft 49.0040
Irrigation/Storm Drain, Class C

39518 Inch - Reinforced Concrete Pipe,  02610147P 20,540.00 14,852.0037.6052.00 15,010.00ft 38.0041
Irrigation/Storm Drain, Class C

47424 Inch - Reinforced Concrete Pipe,  02610148P 28,440.00 19,694.7041.5560.00 18,960.00ft 40.0042
Irrigation/Storm Drain, Class C

19812 Inch - Corrugated Polyethylene (HDPE) 02610153P 9,900.00 4,138.2020.9050.00 6,138.00ft 31.0043
Pipe, Irrigation/Storm Drain, Class C

2Culvert End Section 12 inch026130020 1,000.00 783.80391.90500.00 600.00Each 300.0044
3Culvert End Section 18 inch026130030 1,800.00 1,348.20449.40600.00 1,050.00Each 350.0045
1Culvert End Section 24 inch026130040 750.00 522.60522.60750.00 500.00Each 500.0046
1Culvert End Section 30 inch026130050 1,200.00 705.50705.501,200.00 650.00Each 650.0047

15Concrete Drainage Structure CB1, 4-6ft Deep02633001P 48,000.00 26,685.001,779.003,200.00 39,000.00Each 2,600.0048
7Concrete Drainage Structure CB1, 6-8ft Deep02633002P 28,000.00 17,031.002,433.004,000.00 20,300.00Each 2,900.0049
1Concrete Drainage Structure CB 1, 11-12ft02633003P 5,300.00 3,259.003,259.005,300.00 3,900.00Each 3,900.0050
9Concrete Drainage Structure CB2, 3-6ft Deep02633004P 27,000.00 18,225.002,025.003,000.00 22,500.00Each 2,500.0051
4Concrete Drainage Structure, CB2, 6-8ft Deep02633005P 14,000.00 10,424.002,606.003,500.00 12,000.00Each 3,000.0052
6Concrete Drainage Structure, CB 4, Shallow02633006P 16,800.00 9,600.001,600.002,800.00 13,200.00Each 2,200.0053
2Concrete Drainage Structure, CB9, Outlet 02633007P 8,000.00 3,828.001,914.004,000.00 5,800.00Each 2,900.0054

Control

2Concrete Drainage Structure, CB11, 4ft 02633008P 3,600.00 6,402.003,201.001,800.00 3,400.00Each 1,700.0055
Diameter

11200Untreated Base Course (Plan Quantity)027210020 224,000.00 296,800.0026.5020.00 302,400.00cu yd 27.0056
10300HMA - 3/4 inch02741006* 721,000.00 793,100.0077.0070.00 803,400.00Ton 78.0057

7Asphalt Concrete Driveway027410080 5,600.00 14,700.002,100.00800.00 12,600.00Each 1,800.0058
43000Portland Cement Concrete Pavement 8 inch 02752002P 2,365,000.00 1,902,750.0044.2555.00 1,892,000.00sq yd 44.0059

Thick

345Pavement Marking Paint027650050 8,970.00 9,470.2527.4526.00 7,590.00gal 22.0060
70004 inch Pavement Marking Tape - White027680005 21,000.00 18,900.002.703.00 15,400.00ft 2.2061
20608 inch Pavement Marking Tape - White027680010 12,360.00 10,094.004.906.00 8,240.00ft 4.0062
68004 inch Pavement Marking Tape - Yellow027680015 17,000.00 18,360.002.702.50 14,960.00ft 2.2063
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185Pavement Message (Preformed 027680105 21,275.00 20,294.50109.70115.00 16,465.00Each 89.0064
Thermoplastic)

40615Grinding for Grooved-In 4" Pavement Marking02769000* 20,307.50 15,433.700.380.50 12,184.50ft 0.3065
5075Grinding for Grooved-In 8" Pavement Marking02769001* 5,075.00 3,857.000.761.00 3,045.00ft 0.6066
185Grinding for Grooved-In Pavement Messages02769002* 24,050.00 17,399.2594.05130.00 14,060.00Each 76.0067
145Concrete Gutter027710005 2,175.00 2,276.5015.7015.00 4,350.00ft 30.0068

1450Concrete Curb Type M2027710020 15,950.00 15,660.0010.8011.00 8,845.00ft 6.1069
9200Concrete Curb and Gutter Type B1027710025 115,000.00 126,960.0013.8012.50 119,600.00ft 13.0070
450Concrete Curb and Gutter Modified Type B102771002P 6,750.00 5,625.0012.5015.00 9,450.00ft 21.0071

7Concrete Curb and Gutter Transition027710037 2,100.00 1,600.20228.60300.00 1,820.00Each 260.0072
875Concrete Driveway Flared,  6 inch  Thick027710040 4,375.00 4,156.254.755.00 3,237.50sq ft 3.7073

1500Concrete Driveway Flared,  7 inch  Thick027710045 10,500.00 7,875.005.257.00 5,850.00sq ft 3.9074
11Pedestrian Access Ramp027710059 14,300.00 12,210.001,110.001,300.00 10,450.00Each 950.0075
2Plowable End Section027710100 1,200.00 392.00196.00600.00 520.00Each 260.0076

34000Concrete Sidewalk027760010 119,000.00 102,000.003.003.50 105,400.00sq ft 3.1077
625Concrete Flatwork  6 inch  thick027760040 3,750.00 2,968.754.756.00 2,312.50sq ft 3.7078

1750Chip Seal Coat, Type II027850020 1,750.00 5,950.003.401.00 19,250.00sq yd 11.0079
3Emulsified Asphalt LMCRS-2027850060 2,400.00 2,340.00780.00800.00 2,460.00Ton 820.0080

1600Open Graded Surface Course027860010 76,800.00 158,400.0099.0048.00 64,000.00Ton 40.0081
100Asphalt Binder PG  64-34027860020 90,000.00 100.001.00900.00 92,000.00Ton 920.0082

7750Right-of-Way Fence, Type A  (Wood Post)028220005 46,500.00 31,387.504.056.00 27,125.00ft 3.5083
610Right-of-Way Fence, Type A  (Metal Post)028220010 2,745.00 2,257.003.704.50 1,891.00ft 3.1084
20Right-of-Way Gate   6 ft028220070 16,000.00 6,074.00303.70800.00 5,200.00Each 260.0085
2Right-of-Way Gate   8 ft028220075 1,750.00 966.80483.40875.00 820.00Each 410.0086

190Right-of-Way Brace Post028220105 19,000.00 13,452.0070.80100.00 11,400.00Each 60.0087
1W-Beam Guardrail Transition Element028410030 2,550.00 2,384.002,384.002,550.00 2,000.00Each 2,000.0088

1500W-Beam Guardrail 72 inch Wood Post028410086 37,500.00 28,875.0019.2525.00 24,000.00ft 16.0089
8W-Beam Guardrail Anchor Type 1028410090 6,880.00 6,009.60751.20860.00 4,960.00Each 620.0090

100W-Beam Guardrail Nested - 25 ft Span02841066P 3,600.00 2,745.0027.4536.00 2,300.00ft 23.0091
20Delineator Type I028420010 520.00 1,411.0070.5526.00 1,140.00Each 57.0092
10Delineator - Culvert Marker028420030 300.00 757.5075.7530.00 610.00Each 61.0093
1Relocate Crash Cushion02843000P 2,000.00 2,613.002,613.002,000.00 3,100.00Each 3,100.0094
1Crash Cushion Type  F028430030 8,500.00 10,580.0010,580.008,500.00 9,700.00Each 9,700.0095

70Relocate Concrete Barrier02844001P 700.00 2,744.0039.2010.00 371.00ft 5.3096
1Cast-in-Place Concrete Constant Slope 028440050 2,100.00 3,919.003,919.002,100.00 3,600.00Each 3,600.0097

Barrier Trailing End (B) 14 Feet

3Pre Cast Concrete Constant Slope Barrier 028440070 6,000.00 9,798.003,266.002,000.00 8,100.00Each 2,700.0098
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Transition Section

36Right-of-Way Marker028960020 12,600.00 8,467.20235.20350.00 6,120.00Each 170.0099
13200Rotomilling - 1 Inch029610020 6,600.00 19,800.001.500.50 17,160.00sq yd 1.30100

                                                                                          Subtotal 10,101,305.50 9,265,847.56 10,915,037.50

20 - STRUCTURES Box Culvert E-2596

190Granular Backfill Borrow (Plan Quantity)020560025 3,800.00 4,892.5025.7520.00 7,220.00cu yd 38.00101
69511Reinforcing Steel - Coated (Plan Quantity)032110010 72,986.55 83,413.201.201.05 62,559.90lb 0.90102

1Structural Concrete(Est. Lump Qty: 386 cu 03310001D 154,400.00 167,220.00167,220.00154,400.00 222,000.00Lump 222,000.00103
yd)

1Highway Lighting System16525003D 20,000.00 8,622.008,622.0020,000.00 9,700.00Lump 9,700.00104
                                                                                          Subtotal 251,186.55 264,147.70 301,479.90

20 - STRUCTURES C-971

415Granular Backfill Borrow (Plan Quantity)020560025 8,300.00 10,582.5025.5020.00 10,790.00cu yd 26.00105
6Settlement Platform02216000* 10,800.00 14,112.002,352.001,800.00 11,400.00Each 1,900.00106
1Soil Improvement For Liquefaction Mitigation02224000* 1,100,000.00 1,241,075.001,241,075.001,100,000.00 831,000.00Lump 831,000.00107
1Pile Driving Equipment024550010 60,000.00 18,810.0018,810.0060,000.00 8,300.00Lump 8,300.00108

6810Driven Piles  12 inch024550020 408,600.00 329,263.5048.3560.00 292,830.00ft 43.00109
355Walkway Chain Link Fence, Type II02821002* 15,975.00 6,603.0018.6045.00 5,680.00ft 16.00110
3557 ft Chain Link Fence, Type II028210020 12,425.00 7,650.2521.5535.00 6,745.00ft 19.00111

3514Bridge Concrete Grinding029820010 24,598.00 20,556.905.857.00 14,407.40sq yd 4.10112
147778Reinforcing Steel - Galvanized (Plan Quantity)032110030 236,444.80 199,500.301.351.60 118,222.40lb 0.80113

1Structural Concrete(Est. Lump Qty: 883 cu 03310001* 353,200.00 367,095.00367,095.00353,200.00 486,000.00Lump 486,000.00114
yd)

1Precast Concrete Panel(Est. Lump Qty: 30725 03339001* 1,843,500.00 1,732,280.001,732,280.001,843,500.00 1,649,000.00Lump 1,649,000.00115
sq ft)

32688Penetrating Concrete Sealer033920010 114,408.00 30,399.840.933.50 22,881.60sq ft 0.70116
1Structural Steel(Est. Lump Qty: 2634167 lb)05120001D 5,004,917.30 4,280,000.004,280,000.005,004,917.30 3,382,000.00Lump 3,382,000.00117
1Highway Lighting System (Underdeck 16525001D 20,000.00 19,855.0019,855.0020,000.00 17,000.00Lump 17,000.00118

Lighting)

                                                                                          Subtotal 9,213,168.10 8,277,783.29 6,856,256.40

20 - STRUCTURES Retaining Walls R-544

1MSE Wall R-544A (Est. Exposed 02831001* 345,970.00 366,270.00366,270.00345,970.00 412,000.00Lump 412,000.00119
Surface:5965 sq ft)

1MSE Wall R-544B (Est. Exposed Surface:7317 02831002* 424,386.00 444,775.00444,775.00424,386.00 506,000.00Lump 506,000.00120
sq ft)

1MSE Wall R-544C (Est. Exposed Surace:1092 02831003* 63,336.00 65,805.0065,805.0063,336.00 80,000.00Lump 80,000.00121
sq ft)
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1MSE Wall R-544D (Est. Exposed Surface:191 02831004* 11,078.00 11,020.0011,020.0011,078.00 16,000.00Lump 16,000.00122
sq ft)

1MSE Wall R-544E (Est. Exposed Surface:514 02831005* 29,812.00 31,780.0031,780.0029,812.00 39,000.00Lump 39,000.00123
sq ft)

1MSE Wall R-544F(Est. Exposed Surface:181 02831006* 10,498.00 10,195.0010,195.0010,498.00 15,000.00Lump 15,000.00124
sq ft)

                                                                                          Subtotal 885,080.00 929,845.00 1,068,000.00

30 - LANDSCAPING

1450Check Dam (Fiber Roll)015710025 7,250.00 7,830.005.405.00 3,770.00ft 2.60125
1150Silt Fence015710030 3,450.00 4,140.003.603.00 2,875.00ft 2.50126

9Curb Inlet Barrier (Fiber Roll)01571010P 1,800.00 4,880.70542.30200.00 495.00Each 55.00127
550Wood Fiber Mulch029110015 27,500.00 17,957.5032.6550.00 12,100.001000sqft 22.00128

62000Strip, Stockpile, and Spread Topsoil (Plan 02912005* 43,400.00 74,400.001.200.70 111,600.00sq yd 1.80129
Quantity)

70Drill Seed02922001P 1,400.00 8,232.00117.6020.00 1,190.001000sqft 17.00130
480Broadcast Seed029220040 9,600.00 9,408.0019.6020.00 7,680.001000sqft 16.00131

5200Turf Sod029220060 5,200.00 6,240.001.201.00 1,820.00sq ft 0.35132
140Plant - No. 1 Container029320030 1,820.00 3,472.0024.8013.00 1,680.00Each 12.00133
78Plant - 1-1/2 inch Caliper029320090 23,400.00 14,266.20182.90300.00 10,920.00Each 140.00134

                                                                                          Subtotal 124,820.00 150,826.40 154,130.00

40 - SIGNING

1Sign Type A-1, 12 Inch X 36 Inch028910028 120.00 45.7045.70120.00 48.00Each 48.00135
17Sign Type A-1,  21 inch  X  15 inch028910030 1,445.00 776.9045.7085.00 561.00Each 33.00136
19Sign Type A-1,  24 inch  X  12 inch028910040 1,520.00 570.9530.0580.00 475.00Each 25.00137
29Sign Type A-1, 24 inch x 24 inch028910042 4,640.00 1,742.9060.10160.00 1,450.00Each 50.00138
4Sign Type A-1,  24 inch  X  30 inch028910050 800.00 303.0075.75200.00 276.00Each 69.00139
4Sign Type A-1,  36 inch  X  36 inch028910065 1,440.00 804.80201.20360.00 400.00Each 100.00140
3Sign Type A-2,  21 inch  X  15 inch028910085 600.00 156.7552.25200.00 99.00Each 33.00141
3Sign Type A-2,  24 inch  X  12 inch028910095 540.00 105.7535.25180.00 75.00Each 25.00142
3Sign Type A-2, 24 inch x 24 inch028910103 1,080.00 195.9065.30360.00 150.00Each 50.00143

24Sign Type PW-I028910130 1,800.00 559.2023.3075.00 264.00sq ft 11.00144
64Sign Type PW-2028910185 4,800.00 1,660.8025.9575.00 704.00sq ft 11.00145
26Remove Sign Less Than 20 Square Feet028910270 2,600.00 4,245.80163.30100.00 962.00Each 37.00146
2Relocate Sign Less Than 20 Square Feet028910285 740.00 718.60359.30370.00 300.00Each 150.00147
1Relocate Sign Greater Than or Equal to 20 028910290 1,235.00 783.80783.801,235.00 480.00Each 480.00148

Square Feet

38Small Sign Tubular Steel Post Base (B1)028910300 6,080.00 7,695.00202.50160.00 1,026.00Each 27.00149
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14Slipbase Sign Base With Top Casting SLB-2 028910320 3,500.00 5,579.00398.50250.00 1,008.00Each 72.00150
(B3)

27Sign Post P1028910355 2,295.00 1,058.4039.2085.00 918.00Each 34.00151
11Sign Post P2028910360 1,430.00 502.7045.70130.00 583.00Each 53.00152
10Sign Post P3028910365 2,000.00 966.5096.65200.00 1,300.00Each 130.00153
4Sign Post P4028910370 2,600.00 548.80137.20650.00 520.00Each 130.00154

                                                                                          Subtotal 41,265.00 29,021.25 11,599.00

50 - SIGNALS

1Traffic Signal and Lighting System at 02892001P 100,000.00 77,210.0077,210.00100,000.00 68,000.00Lump 68,000.00155
SR-108/SR-79

1Traffic Signal and Lighting System at 02892002P 100,000.00 77,210.0077,210.00100,000.00 72,000.00Lump 72,000.00156
SR-126/SR-79

                                                                                          Subtotal 200,000.00 154,420.00 140,000.00

70 - ATMS

160One 3-Inch Conduit135530025 960.00 4,744.0029.656.00 464.00ft 2.90157
40001D Conduit135530035 80,000.00 75,800.0018.9520.00 68,000.00ft 17.00158

4Polymer Concrete Junction Box, Type II135540030 3,200.00 4,260.001,065.00800.00 4,000.00Each 1,000.00159
2Polymer Concrete Junction Box, Type III135540040 2,400.00 3,030.001,515.001,200.00 2,600.00Each 1,300.00160
1Pad-Mounted ATMS Cabinet135550015 3,500.00 1,502.001,502.003,500.00 1,500.00Each 1,500.00161
1Relocate CCTV Camera13556000P 2,000.00 557.80557.802,000.00 860.00Each 860.00162
1RWIS System13592003P 15,000.00 9,040.009,040.0015,000.00 7,900.00Lump 7,900.00163

1606 Strand SMFO Cable135940050 720.00 656.004.104.50 3,200.00ft 20.00164
400048 Strand SMFO Cable135940090 20,000.00 11,400.002.855.00 6,800.00ft 1.70165

2Type A Splice Enclosure135940140 1,400.00 3,814.001,907.00700.00 1,840.00Each 920.00166
                                                                                          Subtotal 129,180.00 114,803.80 97,164.00

75 - MISC BID

1Temporary Railway Crossing - UTA01511000* 300,000.00 32,660.0032,660.00300,000.00 111,000.00Lump 111,000.00167
                                                                                          Subtotal 300,000.00 32,660.00 111,000.00

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 1

1Project Insurance - Contractor Supplied00221001* 1.00 1.001.001.00 1.00Lump 1.00168
                                                                                          Subtotal 1.00 1.00 1.00

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 2

1Project Insurance - OCIP00221002* 1.001.00Lump169
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                                                                                          Subtotal 1.00 0.00 0.00

A(Contract Amount): 21,246,005.15 19,219,355.00 19,654,666.80

A+Innovative Contracting(Bid Amount for Award Considerations): 19,219,356.00 19,654,667.8021,246,007.15

Percent of Engineer's Estimate: 92.51 %90.46 %

12 1Innovative Contracting:
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10 - ROADWAY

1Mobilization012850010 1,250,000.00 1,014,321.501,014,321.501,250,000.00Lump1
1Public Information Services013150010 5,000.00 42,684.3142,684.315,000.00Lump2
1Traffic Control01554000* 160,000.00 120,562.59120,562.59160,000.00Lump3

18100Dust Control and Watering015720020 90,500.00 181.000.015.001000 gal4
1Survey017210010 200,000.00 64,547.3164,547.31200,000.00Lump5
8Move Mailbox018910020 2,400.00 1,350.56168.82300.00Each6
4Reconstruct Valve Box018920040 2,800.00 1,413.08353.27700.00Each7
6Reconstruct Manhole018920050 8,400.00 4,975.32829.221,400.00Each8

309000Borrow (Plan Quantity)020560005 2,472,000.00 4,749,330.0015.378.00cu yd9
17700Granular Borrow (Plan Quantity)020560015 318,600.00 320,016.0018.0818.00cu yd10
30000Embankment for Bridge (Plan Quantity)020560065 510,000.00 690,000.0023.0017.00cu yd11

160Geotextiles - Separation020750010 480.00 139.200.873.00sq yd12
2Relocate Fire Hydrant02083003* 3,600.00 3,827.561,913.781,800.00Each13
1Remove Building, Basement, and Foundation - 02221001D 15,000.00 6,357.986,357.9815,000.00Parcel14

Parcel # 7

290Remove Concrete Waterway02221001P 2,030.00 553.901.917.00ft15
2Remove Catch Basin022210030 1,200.00 691.08345.54600.00Each16
3Remove Diversion Box022210035 3,600.00 1,275.84425.281,200.00Each17

60Remove Tree022210050 24,000.00 9,887.40164.79400.00Each18
1Remove Tree Grove02221005P 2,000.00 4,784.434,784.432,000.00Lump19

5400Remove Fence022210080 5,400.00 7,290.001.351.00ft20
1Remove Retaining Wall02221008P 300.00 1,594.811,594.81300.00Lump21
1Remove Utility Pole022210090 550.00 318.96318.96550.00Each22

1430Remove Pipe Culvert022210095 27,170.00 22,808.5015.9519.00ft23
740Remove Irrigation Line02221009P 2,960.00 9,442.4012.764.00ft24
460Remove Concrete Barrier022210105 9,200.00 2,447.205.3220.00ft25

1Remove Mailbox022210106 50.00 43.1243.1250.00Each26
5Remove Masonry Light Pedestal02221010P 1,000.00 637.90127.58200.00Each27

1810Remove Concrete Curb022210120 12,670.00 3,457.101.917.00ft28
1Clearing and Grubbing022310010 50,000.00 51,973.1651,973.1650,000.00Lump29

39000Roadway Excavation (Plan Quantity)023160020 273,000.00 270,660.006.947.00cu yd30
19900Surcharge (Plan Quantity)02319000* 139,300.00 309,644.0015.567.00sq yd31

30Loose Riprap023730010 2,700.00 2,224.2074.1490.00cu yd32
460Stone Lined Swale02377001* 7,360.00 6,035.2013.1216.00ft33
230Stone Lined Ditch02377002* 1,840.00 972.904.238.00ft34
30623 Inch x 14 Inch - Reinforced Concrete 02610130P 21,420.00 18,913.8661.8170.00ft35
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Elliptical Pipe,  Irrigation/Storm Drain, Class C

289518 Inch Irrigation/Storm Drain, Class C, smooth02610131P 86,850.00 92,871.6032.0830.00ft36
163124 Inch Irrigation/Storm Drain, Class C, smooth02610132P 65,240.00 61,521.3237.7240.00ft37
12330 Inch Irrigation/Storm Drain, Class C, smooth02610133P 7,995.00 6,841.2655.6265.00ft38

618 Inch - Corrugated Metal Pipe, 02610143P 300.00 238.8039.8050.00ft39
Irrigation/Storm Drain, Class C

26112 Inch - Reinforced Concrete Pipe,  02610146P 12,528.00 8,834.8533.8548.00ft40
Irrigation/Storm Drain, Class C

39518 Inch - Reinforced Concrete Pipe,  02610147P 20,540.00 15,875.0540.1952.00ft41
Irrigation/Storm Drain, Class C

47424 Inch - Reinforced Concrete Pipe,  02610148P 28,440.00 20,505.2443.2660.00ft42
Irrigation/Storm Drain, Class C

19812 Inch - Corrugated Polyethylene (HDPE) 02610153P 9,900.00 5,409.3627.3250.00ft43
Pipe, Irrigation/Storm Drain, Class C

2Culvert End Section 12 inch026130020 1,000.00 974.58487.29500.00Each44
3Culvert End Section 18 inch026130030 1,800.00 1,602.66534.22600.00Each45
1Culvert End Section 24 inch026130040 750.00 592.97592.97750.00Each46
1Culvert End Section 30 inch026130050 1,200.00 740.13740.131,200.00Each47

15Concrete Drainage Structure CB1, 4-6ft Deep02633001P 48,000.00 44,725.052,981.673,200.00Each48
7Concrete Drainage Structure CB1, 6-8ft Deep02633002P 28,000.00 25,133.363,590.484,000.00Each49
1Concrete Drainage Structure CB 1, 11-12ft02633003P 5,300.00 4,840.804,840.805,300.00Each50
9Concrete Drainage Structure CB2, 3-6ft Deep02633004P 27,000.00 24,902.642,766.963,000.00Each51
4Concrete Drainage Structure, CB2, 6-8ft Deep02633005P 14,000.00 14,866.723,716.683,500.00Each52
6Concrete Drainage Structure, CB 4, Shallow02633006P 16,800.00 15,491.882,581.982,800.00Each53
2Concrete Drainage Structure, CB9, Outlet 02633007P 8,000.00 5,906.982,953.494,000.00Each54

Control

2Concrete Drainage Structure, CB11, 4ft 02633008P 3,600.00 5,397.002,698.501,800.00Each55
Diameter

11200Untreated Base Course (Plan Quantity)027210020 224,000.00 269,472.0024.0620.00cu yd56
10300HMA - 3/4 inch02741006* 721,000.00 832,343.0080.8170.00Ton57

7Asphalt Concrete Driveway027410080 5,600.00 11,335.031,619.29800.00Each58
43000Portland Cement Concrete Pavement 8 inch 02752002P 2,365,000.00 2,001,650.0046.5555.00sq yd59

Thick

345Pavement Marking Paint027650050 8,970.00 7,700.4022.3226.00gal60
70004 inch Pavement Marking Tape - White027680005 21,000.00 15,400.002.203.00ft61
20608 inch Pavement Marking Tape - White027680010 12,360.00 8,219.403.996.00ft62
68004 inch Pavement Marking Tape - Yellow027680015 17,000.00 14,960.002.202.50ft63
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185Pavement Message (Preformed 027680105 21,275.00 16,522.3589.31115.00Each64
Thermoplastic)

40615Grinding for Grooved-In 4" Pavement Marking02769000* 20,307.50 12,590.650.310.50ft65
5075Grinding for Grooved-In 8" Pavement Marking02769001* 5,075.00 3,146.500.621.00ft66
185Grinding for Grooved-In Pavement Messages02769002* 24,050.00 14,161.7576.55130.00Each67
145Concrete Gutter027710005 2,175.00 4,538.5031.3015.00ft68

1450Concrete Curb Type M2027710020 15,950.00 14,819.0010.2211.00ft69
9200Concrete Curb and Gutter Type B1027710025 115,000.00 130,640.0014.2012.50ft70
450Concrete Curb and Gutter Modified Type B102771002P 6,750.00 9,778.5021.7315.00ft71

7Concrete Curb and Gutter Transition027710037 2,100.00 1,860.67265.81300.00Each72
875Concrete Driveway Flared,  6 inch  Thick027710040 4,375.00 3,272.503.745.00sq ft73

1500Concrete Driveway Flared,  7 inch  Thick027710045 10,500.00 5,925.003.957.00sq ft74
11Pedestrian Access Ramp027710059 14,300.00 10,692.00972.001,300.00Each75
2Plowable End Section027710100 1,200.00 531.62265.81600.00Each76

34000Concrete Sidewalk027760010 119,000.00 108,460.003.193.50sq ft77
625Concrete Flatwork  6 inch  thick027760040 3,750.00 2,337.503.746.00sq ft78

1750Chip Seal Coat, Type II027850020 1,750.00 2,047.501.171.00sq yd79
3Emulsified Asphalt LMCRS-2027850060 2,400.00 3,626.581,208.86800.00Ton80

1600Open Graded Surface Course027860010 76,800.00 173,520.00108.4548.00Ton81
100Asphalt Binder PG  64-34027860020 90,000.00 106.001.06900.00Ton82

7750Right-of-Way Fence, Type A  (Wood Post)028220005 46,500.00 25,575.003.306.00ft83
610Right-of-Way Fence, Type A  (Metal Post)028220010 2,745.00 1,830.003.004.50ft84
20Right-of-Way Gate   6 ft028220070 16,000.00 4,943.80247.19800.00Each85
2Right-of-Way Gate   8 ft028220075 1,750.00 786.78393.39875.00Each86

190Right-of-Way Brace Post028220105 19,000.00 10,949.7057.63100.00Each87
1W-Beam Guardrail Transition Element028410030 2,550.00 1,940.351,940.352,550.00Each88

1500W-Beam Guardrail 72 inch Wood Post028410086 37,500.00 23,535.0015.6925.00ft89
8W-Beam Guardrail Anchor Type 1028410090 6,880.00 4,890.72611.34860.00Each90

100W-Beam Guardrail Nested - 25 ft Span02841066P 3,600.00 2,232.0022.3236.00ft91
20Delineator Type I028420010 520.00 1,148.2057.4126.00Each92
10Delineator - Culvert Marker028420030 300.00 616.6061.6630.00Each93
1Relocate Crash Cushion02843000P 2,000.00 2,126.422,126.422,000.00Each94
1Crash Cushion Type  F028430030 8,500.00 8,611.988,611.988,500.00Each95

70Relocate Concrete Barrier02844001P 700.00 744.8010.6410.00ft96
1Cast-in-Place Concrete Constant Slope 028440050 2,100.00 1,275.841,275.842,100.00Each97

Barrier Trailing End (B) 14 Feet

3Pre Cast Concrete Constant Slope Barrier 028440070 6,000.00 6,379.262,126.422,000.00Each98
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Transition Section

36Right-of-Way Marker028960020 12,600.00 6,889.68191.38350.00Each99
13200Rotomilling - 1 Inch029610020 6,600.00 19,140.001.450.50sq yd100

                                                                                          Subtotal 10,101,305.50 11,905,907.20

20 - STRUCTURES Box Culvert E-2596

190Granular Backfill Borrow (Plan Quantity)020560025 3,800.00 4,257.9022.4120.00cu yd101
69511Reinforcing Steel - Coated (Plan Quantity)032110010 72,986.55 73,681.661.061.05lb102

1Structural Concrete(Est. Lump Qty: 386 cu 03310001D 154,400.00 153,101.83153,101.83154,400.00Lump103
yd)

1Highway Lighting System16525003D 20,000.00 7,017.177,017.1720,000.00Lump104
                                                                                          Subtotal 251,186.55 238,058.56

20 - STRUCTURES C-971

415Granular Backfill Borrow (Plan Quantity)020560025 8,300.00 9,300.1522.4120.00cu yd105
6Settlement Platform02216000* 10,800.00 42,315.667,052.611,800.00Each106
1Soil Improvement For Liquefaction Mitigation02224000* 1,100,000.00 617,284.98617,284.981,100,000.00Lump107
1Pile Driving Equipment024550010 60,000.00 7,974.057,974.0560,000.00Lump108

6810Driven Piles  12 inch024550020 408,600.00 258,167.1037.9160.00ft109
355Walkway Chain Link Fence, Type II02821002* 15,975.00 5,594.8015.7645.00ft110
3557 ft Chain Link Fence, Type II028210020 12,425.00 6,326.1017.8235.00ft111

3514Bridge Concrete Grinding029820010 24,598.00 16,832.064.797.00sq yd112
147778Reinforcing Steel - Galvanized (Plan Quantity)032110030 236,444.80 156,644.681.061.60lb113

1Structural Concrete(Est. Lump Qty: 883 cu 03310001* 353,200.00 418,691.00418,691.00353,200.00Lump114
yd)

1Precast Concrete Panel(Est. Lump Qty: 30725 03339001* 1,843,500.00 1,505,501.391,505,501.391,843,500.00Lump115
sq ft)

32688Penetrating Concrete Sealer033920010 114,408.00 14,055.840.433.50sq ft116
1Structural Steel(Est. Lump Qty: 2634167 lb)05120001D 5,004,917.30 3,866,884.583,866,884.585,004,917.30Lump117
1Highway Lighting System (Underdeck 16525001D 20,000.00 16,160.7516,160.7520,000.00Lump118

Lighting)

                                                                                          Subtotal 9,213,168.10 6,941,733.14

20 - STRUCTURES Retaining Walls R-544

1MSE Wall R-544A (Est. Exposed 02831001* 345,970.00 746,646.74746,646.74345,970.00Lump119
Surface:5965 sq ft)

1MSE Wall R-544B (Est. Exposed Surface:7317 02831002* 424,386.00 785,901.94785,901.94424,386.00Lump120
sq ft)

1MSE Wall R-544C (Est. Exposed Surace:1092 02831003* 63,336.00 78,233.1978,233.1963,336.00Lump121
sq ft)
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1MSE Wall R-544D (Est. Exposed Surface:191 02831004* 11,078.00 17,688.0417,688.0411,078.00Lump122
sq ft)

1MSE Wall R-544E (Est. Exposed Surface:514 02831005* 29,812.00 36,505.6336,505.6329,812.00Lump123
sq ft)

1MSE Wall R-544F(Est. Exposed Surface:181 02831006* 10,498.00 13,628.1613,628.1610,498.00Lump124
sq ft)

                                                                                          Subtotal 885,080.00 1,678,603.70

30 - LANDSCAPING

1450Check Dam (Fiber Roll)015710025 7,250.00 6,162.504.255.00ft125
1150Silt Fence015710030 3,450.00 2,921.002.543.00ft126

9Curb Inlet Barrier (Fiber Roll)01571010P 1,800.00 765.5485.06200.00Each127
550Wood Fiber Mulch029110015 27,500.00 12,210.0022.2050.001000sqft128

62000Strip, Stockpile, and Spread Topsoil (Plan 02912005* 43,400.00 53,320.000.860.70sq yd129
Quantity)

70Drill Seed02922001P 1,400.00 1,187.9016.9720.001000sqft130
480Broadcast Seed029220040 9,600.00 7,752.0016.1520.001000sqft131

5200Turf Sod029220060 5,200.00 1,820.000.351.00sq ft132
140Plant - No. 1 Container029320030 1,820.00 1,689.8012.0713.00Each133
78Plant - 1-1/2 inch Caliper029320090 23,400.00 10,703.16137.22300.00Each134

                                                                                          Subtotal 124,820.00 98,531.90

40 - SIGNING

1Sign Type A-1, 12 Inch X 36 Inch028910028 120.00 37.2137.21120.00Each135
17Sign Type A-1,  21 inch  X  15 inch028910030 1,445.00 632.5737.2185.00Each136
19Sign Type A-1,  24 inch  X  12 inch028910040 1,520.00 464.5524.4580.00Each137
29Sign Type A-1, 24 inch x 24 inch028910042 4,640.00 1,418.3948.91160.00Each138
4Sign Type A-1,  24 inch  X  30 inch028910050 800.00 246.6461.66200.00Each139
4Sign Type A-1,  36 inch  X  36 inch028910065 1,440.00 654.92163.73360.00Each140
3Sign Type A-2,  21 inch  X  15 inch028910085 600.00 127.5942.53200.00Each141
3Sign Type A-2,  24 inch  X  12 inch028910095 540.00 86.1028.70180.00Each142
3Sign Type A-2, 24 inch x 24 inch028910103 1,080.00 159.5153.17360.00Each143

24Sign Type PW-I028910130 1,800.00 455.2818.9775.00sq ft144
64Sign Type PW-2028910185 4,800.00 1,350.4021.1075.00sq ft145
26Remove Sign Less Than 20 Square Feet028910270 2,600.00 3,455.40132.90100.00Each146
2Relocate Sign Less Than 20 Square Feet028910285 740.00 584.76292.38370.00Each147
1Relocate Sign Greater Than or Equal to 20 028910290 1,235.00 637.92637.921,235.00Each148

Square Feet

38Small Sign Tubular Steel Post Base (B1)028910300 6,080.00 6,262.02164.79160.00Each149
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14Slipbase Sign Base With Top Casting SLB-2 028910320 3,500.00 4,539.92324.28250.00Each150
(B3)

27Sign Post P1028910355 2,295.00 861.3031.9085.00Each151
11Sign Post P2028910360 1,430.00 409.3137.21130.00Each152
10Sign Post P3028910365 2,000.00 786.8078.68200.00Each153
4Sign Post P4028910370 2,600.00 446.56111.64650.00Each154

                                                                                          Subtotal 41,265.00 23,617.15

50 - SIGNALS

1Traffic Signal and Lighting System at 02892001P 100,000.00 62,835.5462,835.54100,000.00Lump155
SR-108/SR-79

1Traffic Signal and Lighting System at 02892002P 100,000.00 62,835.5462,835.54100,000.00Lump156
SR-126/SR-79

                                                                                          Subtotal 200,000.00 125,671.08

70 - ATMS

160One 3-Inch Conduit135530025 960.00 3,860.8024.136.00ft157
40001D Conduit135530035 80,000.00 61,680.0015.4220.00ft158

4Polymer Concrete Junction Box, Type II135540030 3,200.00 3,466.08866.52800.00Each159
2Polymer Concrete Junction Box, Type III135540040 2,400.00 2,466.641,233.321,200.00Each160
1Pad-Mounted ATMS Cabinet135550015 3,500.00 1,222.691,222.693,500.00Each161
1Relocate CCTV Camera13556000P 2,000.00 453.99453.992,000.00Each162
1RWIS System13592003P 15,000.00 7,357.407,357.4015,000.00Lump163

1606 Strand SMFO Cable135940050 720.00 536.003.354.50ft164
400048 Strand SMFO Cable135940090 20,000.00 9,360.002.345.00ft165

2Type A Splice Enclosure135940140 1,400.00 3,104.581,552.29700.00Each166
                                                                                          Subtotal 129,180.00 93,508.18

75 - MISC BID

1Temporary Railway Crossing - UTA01511000* 300,000.00 106,320.72106,320.72300,000.00Lump167
                                                                                          Subtotal 300,000.00 106,320.72

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 1

1Project Insurance - Contractor Supplied00221001* 1.00 1.001.001.00Lump168
                                                                                          Subtotal 1.00 1.00

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 2

1Project Insurance - OCIP00221002* 1.001.00Lump169
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                                                                                          Subtotal 1.00 0.00

A(Contract Amount): 21,246,005.15 21,211,951.63

A+Innovative Contracting(Bid Amount for Award Considerations): 21,211,952.6321,246,007.15

Percent of Engineer's Estimate: 99.84 %

12Innovative Contracting:


